

ROUTING

DATE 1736Z 11 JUNE 63

SECRET

1	ED	4	DTECH
2	11	5	
3	CPS	6	

TO : DIRECTOR

FROM :

ACTION: OSA 1 15

INFO : SC 16

TOR: 1807Z 11 JUNE 63

ROUTINE

I 79335

TO

INFO

CITE

ATTN:

REF: TELECON 10 MAY 1963

THE FOLLOWING PRESENTS A R.O.M. COST FOR THE CONSTRUCTION, RECONFIGURATION AND REPACKAGING OF ONE EACH CONVERGENT PANORAMIC SUB SYSTEM FOR USE IN THE "I" VEHICLE. ITEK COST = THIS FIGURE INCLUDES THE FOLLOWING:

CONSTRUCTION OF A NEW MAIN INSTRUMENT AND TAKE-UP, RECONFIGURATION AND REPACKAGING OF SAID INSTRUMENT AND TAKE-UP, DESIGN AND CONSTRUCTION OF INSTRUMENT MOUNT, LIGHT SHIELD, TAKE-UP AND CHECK-OUT CONSOLE, COCK PIT CONTROL, WINDOWS AND DETAILED SPACE MOCK-UP.


THIS COST ALSO INCORPORATES A NOMINAL AMOUNT FOR INVESTIGATION OF VEHICLE WINDOW DEFROSTERS IN ANTICIPATION OF SAID NEED. FURTHER, FIELD SERVICE FOR A LIMITED PERIOD OF TIME PRIMARILY FOR INSTRUMENT INSTALLATION AND CHECKOUT IS INCLUDED.

THIS COST ALSO INCLUDES REDESIGN AND INCORPORATION OF SPECIAL HANDLING DOLLY.

SECRET

GROUP 1
Excluded from automatic
downgrading and
declassification

25X1A



632


PAGE 2

S E C R E T

IN 79335

PROGRAM DURATION COMTEMPLATED FOR 9 MONTHS FROM DATE OF AWARD.

25X1A

IT IS TO BE NOTED THAT THE COST OF A QUALIFICATION PROGRAM OR THE STABILITY OF THE INSTRUMENT IS NOT INCLUDED IN THIS FIGURE. 

WILL PROVIDE MERELY A CONFIDENCE VIBRATION TEST. THESE COSTS ARE ALSO PREDICATED ON THE SHARING OF EXISTING MANAGEMENT AND SERVICES PRESENTLY CONTRACTED UNDER CONTRACT BB-550.

END OF MESSAGE

S E C R E T